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A D D E N D U M  1  
  

 
Date 

June 22, 2009 
 
To 
Potential Proposers 
 
From 
Judicial Council of California 
Administrative Office of the Courts, 
Office of Court Construction and 
Management 
 
Subject 
Addendum No. 1 
Changes to RFP Documents 
 
New Mid-County Courthouse-Riverside 
Solicitation Number: OCCM-FY2008-12 
 

 Action Requested 

Please review the changes below 
 
Deadline 

N/A 
 
Contact 

occm_solicitations@jud.ca.gov 

 

1.  RFP – Section 4.0, Responding to this Request for Qualifications/Proposal, page 8 of 22, 
following paragraph shall be changed to read: 

 The following items will be available to view on our courtinfo website on/after June 
 22, 2009: 

a) 90% Programming Documents 

b) CEQA/Final Initial Study and Mitigated Negative Declaration 

c) Geotechnical Investigation Report 

d) ALTA Survey 

e) TOPO Survey 
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New Mid-County Courthouse 
Solicitation Number: OCCM-FY2008-12 

Addendum No. 1 
 
2.  Attachment A – CM Agreement for Preconstruction and Construction Phase Services, 
Section C – Working Drawings Phase: NIC:  Page A-13, Item (ix) - First sentence of 
paragraph shall be modified as follows: 
 
 Contractor shall provide the Master Schedule for Construction of the Project, which 
 must, unless modified by a written amendment to this Agreement, and regardless of 
 weather conditions, be completed on or before six hundred and one (601) calendar  
 days from the date of Notice to Proceed with Construction. 
 
Remainder of paragraph remains unchanged. 


